
WORK ORDER #2021-01  

TO MASTER SERVICES AGREEMENT, DATED November 16, 2021 

This Work Order is made and entered into this 16th day of November 2021, by and between 

FOUNDRY LOVELAND METROPOLITAN DISTRICT, (the “District”), and BHA DESIGN 

INCORPORATED (“Contractor”), collectively, the “Parties.”  Unless otherwise defined herein, 

all capitalized terms shall have the meaning given to them in that certain Master Services 

Agreement between the District and Contractor, dated November 16th, 2021 (the “Agreement”).   

1. Services.  The Services to be provided by Contractor pursuant to the terms of the

Agreement and this Work Order are set forth in Exhibit A-1 attached hereto and further described 

as follows: 

Provide conceptual design services for the plaza grass and stage renovation. 

2. Compensation. Contractor hereby agrees to perform such Services as set forth in

Paragraph 1 to this Work Order and the District hereby agrees to pay Contractor for the satisfactory 

performance of the Services in an amount not to exceed $3,500.00, as set forth in Exhibit A-1 

attached hereto.  The District’s payment obligation set forth in this Paragraph 2 is subject to the 

annual appropriation of funds by the District, as set forth in Section 13 of the Agreement.  The 

District has appropriated sufficient funds to compensate Contractor for Services rendered pursuant 

to this Work Order for the current fiscal year.  Payment by the District for any Services rendered 

by Contractor in the subsequent fiscal year shall be subject to the District appropriating such funds 

for payment for the subsequent fiscal year.  

3. Term. The term of this Work Order shall begin on the date set forth above, shall 

be effective as of such date regardless of the date of execution hereof, and shall terminate upon the 

completion of the Services by Contractor.  

4. Modification.  This Work Order may not be amended, modified or changed, in whole

or in part, except by a Change Order executed by the District and the Contractor.  Any Change 

Order resulting in an increase in compensation shall be subject to the appropriation of funds by the 

District prior to the execution of a Change Order, as set forth in Section 13 of the Agreement.   

5. Integrated Agreement.  This Work Order has been issued pursuant to, and is hereby

made a part of, the Agreement.  The terms and conditions of the Agreement remain in full force 

and effect and shall apply to this Work Order and the Services performed hereunder.     



IN WITNESS WHEREOF, the Parties have executed this Work Order as of the ____ day 

of  , 2021. 

FOUNDRY LOVELAND METROPOLITAN DISTRICT: 

___________________________________ 

By:    ______________________________ 

Its:    ______________________________ 

BHA DESIGN INCORPORATED: 

___________________________________ 

By:    ______________________________ 

Its:    ______________________________ 

Roger B. Sherman

Vice President

Brandy Natalzia

President

30th
November
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November 15, 2021 

 

Sean Hawkins 

The Foundry Loveland Metro District 

550 W. Eisenhower Blvd. 

Loveland, CO 80537 
 

RE: Foundry Plaza Renovation Concepts 
 

Dear Sean, 

 

Thank you for asking BHA Design to provide conceptual design services for Foundry Plaza 

and Stage Renovation in Loveland, CO.  Our understanding of the project is that the Metro 

District would like to create a raised accessible stage under the existing stage cover and 

replace the raised bluegrass area with a flush open paver area. Moveable tables and chairs 

and planter pots may be added to the plaza.  

 

Scope of Service: 

• BHA will tour the plaza with the Client to observe the existing conditions and to take 

photographs. 

• The original design drawings will be used as base mapping for the conceptual 

design. A topo survey is not included in the scope. 

• BHA will prepare two preliminary concepts for the plaza and stage renovation.  

• The existing stage cover will remain and will not be modified. 

• A virtual meeting will be scheduled with the Client to present the preliminary 

concepts and to receive feedback. 

• The preliminary concepts will be revised to incorporate comments received from the 

Client. 

• A virtual meeting will be scheduled with the Client to present the revised concept and 

to receive feedback. 

• A color rendered site plan will be prepared illustrating the proposed improvements. 

Labels will be added to the site plan to convey the general design intent.  

• BHA will assist Brinkman in preparing an opinion of cost for the renovation. BHA can 

assist in preparing quantities and Brinkman will prepare cost information. 

• PDF copies of the graphics described above will be forwarded to the Client. 

• Stakeholder Meetings are not included in the scope.  
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We request written authorization to work on an hourly basis. Our fees and reimbursable 

expenses for hourly services will not exceed $3,500.00 without written authorization. Our 

labor and related expenses will be charged on a monthly basis as set forth on Attachment C 

(BHA’s Standard Terms and Conditions). If these terms are acceptable, signing below will 

serve as immediate authorization to proceed.  Please return one executed original to our 

office for our files. 

 

Sincerely,     AGREED TO BY: 

BHA Design, Inc.   Loveland Downtown Partnership (“Client”)   

      

                                                       

_____________________    _________________________________________ 

Roger B. Sherman   Authorized Signature          Date 

Vice President  
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